



April 12, 2013

# SUPPLEMENTAL / BID BULLETIN No. 2013-003

Title: Supply and Delivery of Imported Does and Bucks
Bid Reference No. 2188678

This Supplemental Bid Bulletin No. 2013-003 is being issued to advise prospective bidders to modify and amend certain item in the Bidding Document and Term of Reference in response to the written query dated February 28, 2013 from Ebenezer Goat Farm and San Fernando Agri-Livestock Development Corporation.

See attached copy of the reply of the TWG of the Project, PL 480 Goat Production for Accelerated Hunger Mitigation Program

Approved by:
Mypyrufyrm ESTREILAC. PANGANIBAN, DVM, Pho
ESTREILAC. PANGANIBAN, DVM, Pho
Chair, Bids and Awards Committee
Received by the Bidder/Representative:
Date:





Republic of the Philippines
Department of Agriculture
BUREAU OF ANIMAL INDUSTRY
Visayas Avenue, Diliman, Quezon City 1100

## **MEMORANDUM**

TO

DR. ESTRELLA PANGANIBAN

Chairman

Bids and Awards Committee Bureau of Animal Industry

THRU:

DR. RUBINA O. CRESENCIO

Acting Director IV

FROM:

MR. FELIX VALENZUELA

Chairman, DWG PL 480 GPP AHMP

X3/17/15

DR. BALTAZAR MATEO

Chairman, TWG BAI BAC

DR. EMILIO CRUZ

Member, TWG BAC

DR. FLORENCE SILVANO

Member, TWG BAC

DR. EMELINDA LOPEZ

Member, TWG BAC

DR. MAGDALENA CRUZ

Member, TWG BAC

MS. AGRIPINA BRIONES

Member, TWG BAC

MS. PATRICIA M. CUARESMA

Project Mgr., PL480 GPP AHMP

DATE:

March 5, 2013

SUBJECT:

ISSUES ON PROCUREMENT OF LOCAL AND IMPORTED GOATS

Please find the attached response to the issues raised by Ebenezer and San Fernando Agri-Livestock Corporation, the potential suppliers local and imported goats for the PL480 GPP AHMP procurement.

For your information.

MAR 1 2 2013 2:56pm

## ISSUES ON PROCUREMENT OF IMPORTED GOATS:

## 1. On the delivery of animals:

- In case the supply of breeds specified in the PR is not enough, other breeds not specified in the contract may be considered upon the recommendation of the Selection Team and the Technical Working Group of the PL 480 Goat Production Project for the Accelerated Hunger Mitigation Program to be approved by the procuring entity.
- Delivery period shall be within the 270 days after the opening of Letter of Credit
   (LC) in accordance with the provisions of RA 9184.
- Expenses during the quarantine period and any delays to complete the delivery
  of animals to the designated production centers shall be shouldered by the
  supplier.

#### 2. Weight of animals

Weight of animals upon acceptance shall be 35 kg for does and 40 kg for bucks.

#### 3. Quarantine

 ASEAN GOAT & SHEEP CENTER in Labangan, Zamboanga del Sur & CENTRAL LUZON STATE UNIVERSITY in Munoz, Nueva Ecija are the approved quarantine sites. Preparations for the said quarantine sites to accommodate about Two Thousand Seven Hundred (2,700) goats is ongoing. This is done in coordination with the head of the centers.

## 4. Laboratory Test


The approved import protocol between the Philippine DA & USDA for the
 importation of goats which states that, "Only animals tested negative for both
 ELISA and PCR are eligible for export to the Philippines", will be followed unless
 otherwise superseded.

# 5. Selectors

• Six (6) selectors will be retained to fast track the selection and provide more transparency of discussion and decisions in the selection process.

# 6. Mode of payment

- Partial delivery and partial payment can be considered, provided that the delivery of animals is within the prescribed period specified in the contract.
- Letter of Credit (LC) shall be opened ten (10) days after issuance of Notice to Proceed to guarantee payment of the goods.



On the local purchase, the issues on the reduction of the number of bucks and weight of the animals are major issues that will need revision and approval of the Request Purchase and terms and conditions.

## ISSUES ON PROCUREMENT OF IMPORTED GOATS:

# 1. On the delivery of animals:

- In case the supply of breeds specified in the PR is not enough, other breeds not
  specified in the contract may be considered upon the recommendation of the
  Selection Team and the Technical Working Group of the PL 480 Goat Production
  Project for the Accelerated Hunger Mitigation Program to be approved by the
  procuring entity.
- Delivery period shall be within the 270 days after the opening of Letter of Credit (LC). Any extension should be in accordance with the provisions of RA 9184 or determined by the DA legal counsel.
- Expenses for the transport, feed provisions and veterinary care of the goats from
  the quarantine site to the designated production centers after the quarantine
  period must be shouldered by the Supplier.

### 2. Weight of animals

• Weight of animals upon acceptance shall be 35 kg for does and 40 kg for bucks.

# 3. Quarantine

 ASEAN GOAT & SHEEP CENTER in Labangan, Zamboanga del Sur & CENTRAL LUZON STATE UNIVERSITY in Munoz, Nueva Ecija are the approved quarantine sites. Preparations is ongoing in the said quarantine sites to accommodate about Two Thousand Seven Hundred (2,700) goats. This is done in coordination with the head of the centers.

## 4. Laboratory Test

The approved import protocol between the Philippine DA & USDA for the
importation of goats which states that, "Only animals tested negative for both
ELISA and PCR are eligible for export to the Philippines", will be followed unless
otherwise superseded.

#### 5. Selectors

• Six (6) selectors will be retained to fast track the selection and provide more transparency of discussion and decisions in the selection process.

# 6. Mode of payment

- Partial delivery and partial payment can be considered, provided that the delivery of animals is within the prescribed period specified in the contract.
- Letter of Credit (LC) shall be opened ten (10) days after issuance of Notice to Proceed to guarantee payment of the goods.
- 7. Issues on the Completed contract and penalty clause are being resolved with the legal counsel.

On the local purchase, the issues on the reduction of the number of bucks and weight of the animals are major issues that will need revision and approval of the Request Purchase and terms and conditions.

#### ISSUES ON PROCUREMENT OF IMPORTED GOATS:

# 1. On the delivery of animals:

- In case the supply of breeds specified in the PR is not enough, other breeds not specified in the contract may be considered upon the recommendation of the Selection Team and the Technical Working Group of the PL 480 Goat Production Project for the Accelerated Hunger Mitigation Program to be approved by the procuring entity.
- Delivery period shall be within the 270 days after the opening of Letter of Credit (LC). Any extension should be in accordance with the provisions of RA 9184 or determined by the DA legal counsel.
- Expenses for the transport, feed provisions and veterinary care of the goats from
  the quarantine site to the designated production centers after the quarantine
  period must be shouldered by the Supplier.

# 2. Weight of animals

Weight of animals upon acceptance shall be 35 kg for does and 40 kg for bucks.

## 3. Quarantine

 ASEAN GOAT & SHEEP CENTER in Labangan, Zamboanga del Sur & CENTRAL LUZON STATE UNIVERSITY in Munoz, Nueva Ecija are the approved quarantine sites. Preparations is ongoing in the said quarantine sites to accommodate about Two Thousand Seven Hundred (2,700) goats. This is done in coordination with the head of the centers.

# 4. Laboratory Test

The approved import protocol between the Philippine DA & USDA for the
importation of goats which states that, "Only animals tested negative for both
ELISA and PCR are eligible for export to the Philippines", will be followed unless
otherwise superseded.

#### 5. Selectors

• Six (6) selectors will be retained to fast track the selection and provide more transparency of discussion and decisions in the selection process.

## 6. Mode of payment

- Partial delivery and partial payment can be considered, provided that the delivery of animals is within the prescribed period specified in the contract.
- Letter of Credit (LC) shall be opened ten (10) days after issuance of Notice to Proceed to guarantee payment of the goods.
- 7. Issues on the Completed contract and penalty clause are being resolved with the legal counsel.

On the local purchase, the issues on the reduction of the number of bucks and weight of the animals are major issues that will need revision and approval of the Request Purchase and terms and conditions.