



Republic of the Philippines
Department of Agriculture
BUREAU OF ANIMAL INDUSTRY
Visayas Avenue, Diliman, Quezon City



October 28, 2014


SUPPLEMENTAL / BID BULLETIN
No. 2014-005

This Supplemental Bid Bulletin No. 2014-005 is being issued to advise prospective bidders to modify and amend certain items in the Bidding Document and Invitation to Apply and Bid as follows:

ITB #	Item	Original Description	Amended Description
068-14	Rehabilitation of Perimeter fence	Bill of Quantities	
		Structure excavation: 14 m ²	14 m ³
		Backfill & compaction: 10m ²	10m ³
all	Retention		10% retention is applied
	Payment		Schedule of payment will be 10-15% Mobilization, 70% progress, and final billing after duly accepted by the end-user
	Completion period		Follow what is indicated on the Bill of Quantities / Materials
	NFCC and Bid security		Each lot must have individual NFCC and Bid security
	Eligibility Checking		For lot participation, placed the eligibility documents on the first lot

Please be guided accordingly.

Approved by:


MAGDALENA S. CRUZ, DVM
Chair, Bids and Awards Committee

Received by the Bidder/Representative:

Date: _____



Republic of the Philippines
Department of Agriculture
BUREAU OF ANIMAL INDUSTRY
Visayas Avenue, Diliman, Quezon City

Project : CONCRETING OF FARM ROAD (550 Lm) 
Location : AGSC, Bagalupa, Labangan, Zamboanga del Sur
Subject : Bill of Quantities

Item #	Work Description	Qty.	Unit	Unit Cost	Amount
I. GENERAL REQUIREMENTS					
1.1	Mobilization/Demobilization	1.00	lot		
1.2	Provision of tarpaulin	64.00	ft ²		
Sub-Total - General Requirements					
II. CIVIL WORKS					
105	Sub grade Preparation	2,750.00	m ²		
201	Aggregate Base Course	660.00	m ³		
311	Portland Cement Concrete Pavement (PCCP)	2,200.00	m ²		
500	300mmØ RCPC	5.00	l.m.		
Sub-Total - Civil Works					
GRAND TOTAL COST					
					-

Minimum Equipment required

Prime mover	1
Transit mixer	1
Road grader	1
Road roller	1
Water truck with pump	1
Concrete cutter	1
Concrete vibrator	1
Screeder	1
Cut-off saw	1

