



October 10, 2024

SUPPLEMENTAL / BID BULLETIN
No. 2024-021

This Supplemental/Bid Bulletin No. 2024-021 is issued by the BAI Bids and Awards Committee to all participating bidders to clarify, amend and/or modify certain provisions and requirements for the various procurement projects.

All portions of the Bidding Documents affected by these amendments shall be made to conform the same.


Amendments/inclusions/clarifications made herein shall be considered as integral part of the Bidding Documents.

FROM	TO
IB -2024-083 SUPPLY AND DELIVERY OF INFLUENZA/AI VIRUS PRIMERS AND PROBES ABC – P4,075,000.00	
3. IVA D162 M2: Size: 24 Form: lyophilized Purification: HPLC Synthesis Scale: 250 nmole Quantity: 70 6. IVA Probe: Size: 20 Form: lyophilized Purification: HPLC Synthesis Scale: at least 250 nmole Reporter-quencher: (FAM-TAMRA) Quantity: 70 Time of delivery: 60 days	3. IVA D162 M2: Size: 24 Form: lyophilized Purification: HPLC Synthesis Scale: at least 250 nmole Quantity: 70 6. IVA Probe: Size: 20 Form: lyophilized Purification: HPLC Synthesis Scale: at least 250 nmole Reporter-quencher: (FAM-TAMRA) Quantity: 40 Time of delivery: 60 calendar days upon receipt of NTP
IB -2024-084 SUPPLY AND DELIVERY OF 20 MODULES HONEYBEE AND 40 MODULES NATIVE STINGLESS BEE FOR THE BUREAU OF ANIMAL INDUSTRY- NATIONAL URBAN AND PERI-URBAN AGRICULTURE PROGRAM (NUPAP) BACKYARD APIARY PROJECT RECIPIENTS ABC – P2,560,000.00	
- Please see attached updated/revised technical specifications included in the bidding document posted in PhilGEPS website.	
IB -2024-085 SUPPLY AND DELIVERY OF VARIOUS AGRICULTURAL MACHINERY AND EQUIPMENT ABC – P3,785,000.00	
Lot 1- Supply and Delivery of One (1) unit Heavy-Duty Manure Spreader Delivery Period: 90 calendar days	Lot 1- Supply and Delivery of One (1) unit Heavy-Duty Manure Spreader Delivery Period: 120 calendar days upon



Lot 2- Supply and Delivery of One (1) unit Single Row Maize Chopper, One (1) unit Rotary Cutter, and One (1) unit Lawn Mower Tractor Delivery Period: 90 calendar days	receipt of NTP Lot 2- Supply and Delivery of One (1) unit Single Row Maize Chopper, One (1) unit Rotary Cutter, and One (1) unit Lawn Mower Tractor Delivery Period: 90 calendar days upon receipt of NTP
IB -2024-087 SUPPLY AND DELIVERY OF FMDV ANTIBODY ELISA KIT ABC – P2,250,000.00	
1 Bot 60ml Dilution Buffer 1 vial 0.6 to 1 ml Ready to use controls (Negative, Weak Positive and Strong Positive) Compatible with SkanIt RE 4.1/5.1 Program 5 plates for 450 sample; strip well format (single) Delivery Period: 45 calendar days upon receipt of NTP	Blocking ELISA Kit 1 to 2 Bot 60ml Dilution Buffer 3.2ml/vial ready to use control of: a. Negative control b. Weak Positive control c. Strong Positive control Compatible with SkanIt RE 4.1/5.1 Program or equivalent software and compatible to existing ELISA Reader at FMD Laboratory 5 plates/480 well strip well format. Actual number of samples that can be tested – 450 samples - Any document stating that is WOAHA recommended test kit - With valid CPR Delivery Period: Within 60 calendar days upon receipt of NTP

Please be guided accordingly.


MYRNA D. BALDECAÑAS, DVM
Vice Chairperson
Bids and Awards Committee