



December 18, 2017

SUPPLEMENTAL / BID BULLETIN
No. 2017-018

This Supplemental Bid Bulletin No. 2017-018 is being issued to advise prospective bidders to modify and amend certain item in the Bidding Document and Invitation to Apply and Bid for the supply and delivery of various projects:

Original	As Corrected
ITB #2017-082 Supply and delivery of 10 units UV-C bulb for disinfection	Supply and delivery of 10 units UV-C bulb with ozone for disinfection
	It was recommended to do actual testing at Batangas Port on Monday, December 18, 2017
Delivery of the Goods is required within fifteen (15) calendar days upon receipt of Notice to Proceed (NTP)	Delivery of the Goods is required within ninety (90) calendar days upon receipt of Notice to Proceed (NTP)
ITB #2017-084	
Supply of Services of an Architect / Engineer for the Detailed Architectural and Engineering Design and Materials Cost Estimate for the Proposed 4-storey NVQSD Building	Supply of Services for the Detailed Architectural and Engineering Design and Materials Cost Estimate for the Proposed 4-storey NVQSD Building
1. Soil boring test	Include soil boring test in 2.b. Structural
2.c Electrical	Include the provision of design for the installation of generator set
7. DPWH clearance	The winning contractor for the construction of the building will be responsible in getting this permit
8. DENR Environment Clearance Certificate	The winning contractor for the construction of the building will be responsible in getting this permit
	Lot area = 1,000 sq. meter and floor area is 500 sq. meter ~ 2,000 sq. meter for 4 floors
	No exposure of cables

The BAC informed the participating bidders to bring the original copies of the eligibility documents for verification purposes.

Please be guided accordingly.

Approved by:


MAGDALENA S. CRUZ, DVM, MSc.
 Chair, Bids and Awards Committee

Received by the Bidder/Representative: _____

Date: _____