

Republic of the Philippines Department of Agriculture BUREAU OF ANIMAL INDUSTRY Diliman, Quezon City

SUPPLEMENTAL / BID BULLETIN No. 2017-015

This Supplemental Bid Bulletin No. 2017-015 is being issued to advise prospective bidders to modify and amend certain item in the Bidding Document and Invitation to Apply and Bid for the supply and delivery of various projects:

Original	As Corrected
A. BATCH 1	
ITB #2017-071 Supply and delivery of	
Classical Swine Fever (Antibody & Antigen)	
Test Kits	
Delivery	The delivery will be on per batch with
	different expiry date and the payment is
	after the completion of the delivery
ITB #2017-072 Supply and delivery of	
1,500 box disposable syringe, Gauge 23	The syringe is twisted type of needle
(3ml) 100 pcs/box, 2-3 years expiration	attachment
Delivery period: within 15 calendar days	Within 30 calendar days
ITB #2017-073 Supply and delivery of 2	
units Laboratory Autoclave	
Effective capacity: 75L (2.6 cu.ft.)	Minimum of 75 L (2.6 cu.ft)
Delivery period: within 30 calendar days	Within 30 to 60 calendar days
B. BATCH 2	•
ITB #2017-074 Supply and delivery of 47	
pcs Office table and 70 pcs. Ergodynamic	
high back office chair	
LOT 1: Office tables	
Powder coated finish, HDF top	Powder coated finish, MDF top
7	Table edge: bull nose / rounded
	Thickness: 30mm MDF laminated
Interested bidder/s to present samples of	Interested bidder/s to present samples
tables and pedestal	pictures or catalogue of tables and pedestal
LOT 2: Ergodynamic high back office chair	
Interested bidder/s to present samples of	Interested bidder/s to present samples
tables and pedestal	pictures or catalogue of tables and pedestal
Awarding will be on by LOT basis	
C. BATCH 3	
ITB #2017-076 Supply of services of an	
architect / engineer for the detailed	Cancelled because the ABC is not sufficient.
engineering design and materials cost	
estimate for the proposed 4-storey NVQSD	
Please be guided accordingly.	

LOT 2: Ergodynamic high back office chair	
Interested bidder/s to present samples of	Interested bidder/s to present samples
tables and pedestal	pictures or catalogue of tables and pedesta
Awarding will be on by LOT basis	
C. BATCH 3	
ITB #2017-076 Supply of services of an	
architect / engineer for the detailed	Cancelled because the ABC is not sufficient.
engineering design and materials cost	
estimate for the proposed 4-storey NVQSD	
Please be guided accordingly.	
Approved by:	
LAARNI Z. CABANTAC, DVM Vice-Chair, Bids and Awards Committee	
Received by the Bidder/Representative: _	Date: