BAGONG PILIPINAS

October 27, 2023

Republic of the Philippines

Department of Agriculture

BUREAU OF ANIMAL INDUSTRY

5 Visayas Avenue, Barangay Vasra, Quezon City 1128

® (63285282240 (@) divector@baigovph @ wvaigovpn @) @aigovph

SUPPLEMENTAL / BID BULLETIN
No. 2023-023

This Supplemental Bid Bulletin No. 2023-023 is being issued to advise prospective bidder/s on
modifications and amendments on certain items in the Bidding Document and Terms of Reference, if

applicable for the supply and delivery of various items:

FROM

] TO

1B -2023-089
SUPPLY AND DELIVERY OF NATIVE GOAT MODULES FOR THE COCONUT FARMERS
AND DEVELOPMENT PLAN (CFIDP)"KAMBINGAN SA NIYUGAN" PROJECT RECIPIENTS
ABC - P24,846,000.00

C. Goat Vitamins, Dewormer and UMMB
Minimum of 10 kgs/block

Lot 1. UMMB- 150
Lot 2. UMMB- 195
Lot 3. UMMB- 150
Lot 4. UMMB- 120

Transport and Delivery

A. The contractor shall notify BAl at least ten
(10) calendar days in advance before the date of
delivery. Expenses for the transport of the
animal to the delivery site (FOB) as stated in the
TOR must be shouldered by the contractor.

4. The Contractor must notify the BAl Inspection
Committee at least ten (10) calendar days in
advance on the proposed date of delivery at
specified locations.

Payment Terms

C. Inspection of the animals, feeds, vitamins,
dewormer and UMMB shall be done during each
delivery and acceptance shall be done within five
(5) days post-delivery period.

C. Goat Vitamins, Dewormer and UMMB
MINERAL BLOCK
Minimum of 38 5 kgs /block

Lot 1. UMMB- Mineral Block- 150

Lot 2. UMMB Mineral Block - 195
Lot 3. UMMB Mineral Block - 150
Lot 4. UMMB Mineral Block - 120

Transport and Delivery

A. The contractor shall notify BAl Inspection
Committee at least ten (10) calendar days in
advance before the date of delivery. Expenses for
the transport of the animal to the delivery site
(FOB) as stated in the TOR must be shouldered
by the contractor.

\_The Contract notify-the BALI .
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Payment Terms

C. Inspection of the animals, feeds, vitamins,
dewormer and UMMB mineral block shall be
done during each delivery and acceptance shall
be done within five (5) days post-delivery
period.

TV

L SUD

“Our organization is certified
according to IS0 9001

Masaganang Agrikultura, Maunlad na Fkonomiya




Republic of the Philippines

Department of Agriculture

BUREAU OF ANIMAL INDUSTRY

5 Visayas Avenue, Barangay Vasra, Quezon City 1128

® 63j8528-2240 ) director@baigovph (@) wwwbaigovph €@ @baigovph

BAGONG PILIPINAS

FROM | TO
1B -2023-090
SUPPLY AND DELIVERY OF VARIOUS LABORATORY TUBES
ABC - P2,220,000.00

SUPPLY AND DELIVERY OF VARIOUS 1 LOT SUPPLY AND DELIVERY OF VARIOUS

LABORATORY TUBES LABORATORY TUBES

Tubes with screw cap Tubes with screw cap

Packaging: 500 pcs/bag, 2 bags/case Packaging: 500 pcs/bag, 2 bags/case or its
equivalent

O-ring Screw cap tubes O-ring Screw cap tubes

Packaging: 500tubes/pack;8 packs/case Packaging: 500 tubes/pack; 8 packs/case or its
equivalent

Microcentrifuge tubes Microcentrifuge tubes

Packaging: 500 tubes/pack, 10 packs/case Packaging: 500 tubes/pack, 10 packs/case or its
equivalent

Microcentrifuge tubes PCR tubes

With Certification from the manufacturer if
autoclavable, using same material

Capacity:
0.5 ml = 50 packs
0.2 ml = 50 packs

Delivery Period: 90 calendar days Delivery Period: within 90 calendar days

upon receipt of NTP
Please be guided accordingly.
YRNA D. BALDECANAS, DVM
Vice Chairperson
Bids and Awards Committee
Received:

Bidder/Representative

Date:

“ourorgimtion s cerifid— ‘Masaganang Agrikultura, Maunlad na Fkonomiya

according to 150 9001




