



Republic of the Philippines
Department of Agriculture
BUREAU OF ANIMAL INDUSTRY
GaBAI sa Pag-unlad ng Paghahayupan

July 8, 2020

SUPPLEMENTAL / BID BULLETIN
No. 2020-01


This Supplemental Bid Bulletin No. 2020-01 is being issued to advise prospective bidder/s on modifications and amendments on certain items in the Bidding Document, Invitation to Apply and Bid and Terms of Reference, if applicable for the infrastructure projects:

ITB/TOR Specifications	Agreements during Pre-Bid Conference
ITB -2020-017 Supply of labor and materials for the rehabilitation of drainage system, water lines, toilets and Septic tank of BAI-APDS, Marulas, Valenzuela City ABC - P 3,500,000.00	
Lot 1 – PR No. LRDD APDS 2020-01-001A – ABC P1,500,000.00 Rehabilitation of toilets and septic tank (Veterinarian Office, Dormitory, Canteen and Project Managers' House)	Project Duration: Sixty (60) calendar days (per lot) Warranty Period: one (1) year after acceptance and completion of the contract (per lot) Attached is the revised Bill of Quantities (BOQ) – per lot Note: Participating bidders are required to inspect the site
Lot 2 – PR No. LRDD APDS 2020-01-002A – ABC P 1,000,000.00 Rehabilitation of drainage system	
Lot 3 – PR No. LRDD APDS 2020-01-003A – ABC P1,000,000.00 Rehabilitation of Water Lines	

Please be guided accordingly.

Received: _____
Bidder/Representative

Date : _____


FLORENCE D. SILVANO, DVM, PhD
BAC Chair- Infrastructure

"A food-secure Philippines with prosperous farmers and fisherfolk"



Republic of the Philippines
 Department of Agriculture
BUREAU OF ANIMAL INDUSTRY
 Visayas Avenue, Diliman, Quezon City

Project : REHABILITATION OF COLD WATER DISTRIBUTION SYSTEM
 Location : APDC, Marulas, Valenzuela City
 Subject : Bill of Quantities

Item #	Work Description	Qty.	Unit	Unit Cost	Amount
I	<u>GENERAL REQUIREMENTS</u>				
1.0	Provision of tarpaulin	64.00	ft ²		
2.0	Clean-up, hauling and disposal of debris	1.00	lot		
	Sub-Total - General Requirements				
II	<u>ARCHITECTURAL & CIVIL WORKS</u>				
1.0	Demolition/Removal Works				
1.1	Removal of water line, sanitary line, plumbing fixtures and rough-ins	1.00	lot		
1.2	Removal of floor and wall finish	1.00	lot		
1.3	Concrete chipping	330.55	l.m.		
2.0	Concrete Works				
2.1	Restoration of damaged areas	1.00	lot		
3.0	Finishes				
	Tileworks				
	Supply and installation including necessary surface preparation				
3.1	Floor Finishes				
3.1.1	300mm x 300mm x 10mm thk homogenous floor tiles, non-skid @ Project Manager Office	3.00	m ²		
3.1.2	300mm x 300mm x 10mm thk homogenous floor tiles, non-skid @ Veterinarian Office	9.20	m ²		
3.1.3	600mm x 600mm x 10mm thk homogenous floor tiles, non-skid @ Canteen	32.80	m ²		
3.1.4	300mm x 300mm x 10mm thk homogenous floor tiles, non-skid @ Dormitory	26.80	m ²		
3.1.5	600mm x 600mm x 10mm thk homogenous floor tiles, non-skid @ M&F - Dormitory	34.10	m ²		
3.2	Wall Finishes				
3.2.1	300mm x 600mm x 10mm thk homogenous wall tiles, polished @ Project Manager Office	11.50	m ²		
3.2.2	300mm x 600mm x 10mm thk homogenous wall tiles, polished @ Veterinarian Office	26.55	m ²		
3.2.3	300mm x 600mm x 10mm thk homogenous wall tiles, polished @ Canteen	74.25	m ²		
3.2.4	300mm x 600mm x 10mm thk homogenous wall tiles, polished @ Dormitory	98.05	m ²		
	Sub-Total - Architectural & Civil Works				



Republic of the Philippines
 Department of Agriculture
BUREAU OF ANIMAL INDUSTRY
 Visayas Avenue, Diliman, Quezon City

Project : REHABILITATION OF COLD WATER DISTRIBUTION SYSTEM
 Location : APDC, Marulas, Valenzuela City
 Subject : Bill of Quantities

Item #	Work Description	Qty.	Unit	Unit Cost	Amount
III.	PLUMBING WORKS				
1.0	Supply and installation of water line				
1.1	Project Manager Office	13.00	l.m.		
1.2	Veterinarian Office	13.70	l.m.		
1.3	Canteen	30.00	l.m.		
1.4	Dormitory	170.00	l.m.		
2.0	Supply and installation of sanitary line				
2.1	Project Manager Office	16.00	l.m.		
2.2	Veterinarian Office	24.00	l.m.		
2.3	Canteen	44.85	l.m.		
2.4	Dormitory	197.00	l.m.		
3.0	Supply and installation of plumbing fixtures and accessories	1.00	lot		
4.0	Construction of septic tank/vault including excavation and backfilling				
4.1	2.30m(W) x 2.70m(L) x 1.80m(D) @ Canteen	1.00	unit		
4.2	1.80m(W) x 3.30m(L) x 1.80m(D) @ Dormitory	1.00	unit		
4.3	1.80m(W) x 1.80m(L) x 1.35m(D) @ Dormitory	1.00	unit		
	Sub-Total - Plumbing Works				
GRAND TOTAL COST				Php	1,500,000.00