



September 30, 2024

SUPPLEMENTAL / BID BULLETIN
No. 2024-019

This Supplemental/Bid Bulletin No. 2024-019 is issued by the BAI Bids and Awards Committee to all participating bidders to clarify, amend and/or modify certain provisions and requirements for the procurement of various projects.

All portions of the Bidding Documents affected by these amendments shall be made to conform the same.

Amendments/inclusions/clarifications made herein shall be considered as integral part of the Bidding Documents.

FROM	TO
IB -2024-073 SUPPLY AND DELIVERY OF SCREW CAP AND TUBES ABC – 3,241,750.00	
Microcentrifuge Tube, 1.5mL & 0.5 mL capacity, various color Capacity: 1.5 mL Material: Polypropylene Max. RCF: 20,000 g Features: Frosted cap surface for labeling and a frosted panel on the side Has a 0.28 mm piercing port in the center of the cap Capacity: 0.5mL Material: Polypropylene Time of delivery: 60 days	Microcentrifuge Tube, 1.5mL & 0.5 mL capacity, various color Capacity: 1.5 mL Material: Homopolymer Max. RCF: 14,000 g Features: has an ideal surface and side for labeling Has a 0.28 mm piercing port in the center of the cap Capacity: 0.5mL- 0.6 mL Material: Homopolymer Time of delivery: 60 calendar days upon receipt of NTP Note: Submit sample product as part of the bidding documents (for autoclave testing)
IB -2024-074 SUPPLY AND DELIVERY OF 500 ELISA TEST KITS ABC – P25,000,000.00	
Can detect exposure to H1–H14 subtypes in combination with multiple N-subtypes in various species of birds. • 1st batch: 50% 90 days upon receipt of NTP • 2nd batch: 50% within 90 days after first	Can detect exposure to at least H1–H14 subtypes in combination with multiple N-subtypes in various species of birds. • 1st batch: 50% 90 days upon receipt of NTP - 250 kits are expected to be delivered but can be split as follows: <ul style="list-style-type: none">• Initial Delivery: 100 kits• Follow-up delivery: 150 kits (with a later expiration date) • 2nd batch: 50% within 90 days after first





delivery	delivery - 250 kits are expected to be delivered but can be split as follows: <ul style="list-style-type: none">• Initial Delivery: 100 kits• Follow-up delivery: 150 kits (with a later expiration date)
Mode of Payment: Upon completion of every delivery	Mode of Payment: Upon completion of every delivery per batch
IB -2024-075 SUPPLY AND DELIVERY OF BIOSAFETY CABINET ABC – P3,500,000.00	
Filter Life: ±10 years	Filter Life: 8-10 years
Time of delivery: 60 days	Time of delivery: 60 calendar days upon receipt of NTP
IB -2024-076 SUPPLY AND DELIVERY OF VARIOUS OFFICE SUPPLIES FOR OFFICIAL USE IN AHWD ABC – P1,924,805.00	
- Please see attached updated/revised technical specifications included in the bidding document posted in PhilGEPS website.	
IB -2024-077 CONSTRUCTION AND ESTABLISHMENT OF SEMEN PROCESSING CENTER LABORATORY OFFICE, AV ROOM AND SEMEN COLLECTION AREA AT NBCRDC, NUEVA ECIJA ABC – P5,771,785.63	
- Please see attached Doors & Windows Floor Plan, Windows Schedule, Cabinet Floor Plan, CCTV Floor Plan, Fire Alarm Layout, Air Condition Unit Plan, Roof Plan and Footing Plan details posted in PhilGEPS website.	
IB -2024-078 SUPPLY AND DELIVERY OF VARIOUS MOTOR VEHICLES FOR OFFICIAL USE OF BAI PERSONNEL (SECOND POSTING) ABC – P8,425,000.00	
- Please see attached updated/revised technical specifications included in the bidding document posted in PhilGEPS website.	
IB -2024-079 SUPPLY AND DELIVERY OF 4 UNITS MOTOR VEHICLE (SECOND POSTING) ABC – P7,500,000.00	
- Please see attached updated/revised technical specifications included in the bidding document posted in PhilGEPS website.	

Please be guided accordingly.

(SGD.) MYRNA D. BALDECAÑAS, DVM
Vice Chairperson
Bids and Awards Committee